404200 / SERVICE AGREEMENT

SEO & Digital Services Agreement

A clear six-month working plan with a client-friendly cancellation right.

PLAIN-LANGUAGE PURPOSE
This agreement records the work, payment choice, ownership and approval process between 404200 and AMSA Architects.

1. Parties and start date

FIELD	DETAILS
Service Provider	404200 / legal name
Registration / VAT	
Address	
Email	
Client	AMSA Architects / legal entity
Registration / VAT	
Address	
Email	
Start date	

2. Programme and monthly fee

The service is planned as a six-month SEO, content, social and website programme at EUR 350 per month, plus VAT only if legally chargeable. Six months is the recommended minimum measurement period for SEO; it does not remove the Client's right to end the agreement under section 8.

Payment selection - tick one box

SELECT	BILLING OPTION	PAYMENT
[ ]	Quarterly	EUR 1,050 every three months, paid in advance
[ ]	Semi-annual	EUR 2,100 every six months, paid in advance

Payment details are completed through the parties' bank or a secure payment provider. Full card or bank credentials must not be written in this agreement.

3. Monthly services

- One monthly technical SEO and index review, with the priority accessible corrections added to the work queue.
- Up to two priority pages improved or prepared for on-page SEO.
- One substantial project story or blog article, or two shorter website improvements, using approved material.

• Four core social stories adapted into up to eight publications across up to three agreed channels, with up to four branded assets. One carousel may replace one static item.

• Google Business Profile and local-information care, including one suitable update where the verified profile is available.

• Research and outreach to up to five relevant publication, directory, collaborator or mention opportunities.

• Routine website care, ordinary corrections, standard project uploads from complete material and form/link checks.

• A completed-work report and one 30-minute monthly review call.

• Up to four agreed profiles created, claimed or materially completed each month during the initial online-presence rollout. Platform eligibility, fees and approval remain outside 404200's control.

4. Elementor website conversion

During the first three months, 404200 will rebuild the current approved public AMSA website in WordPress using Elementor templates and selective custom HTML/CSS. WordPress remains the content management system. The current website stays live until AMSA approves the replacement for launch.

• Month 1: backup, access, page/URL inventory, forms, analytics, assets and private staging plan.

• Month 2: global templates, current page types, approved content migration, image preparation and responsive build.

• Month 3: staging review, one consolidated correction round, links, forms, redirects, sitemap, tracking, launch and monitoring.

• The work preserves the current approved visual identity and public-site scope. New branding, custom applications, ecommerce, booking, advanced integrations, translation and unrelated redesign are separate.

• Late access, material or approval moves the affected milestone by the corresponding practical period. Hidden complexity is explained and agreed before it changes scope or price.

5. Approvals and Client inputs

• AMSA supplies accurate project facts, approved images, credits, rights and the access needed for the agreed work.

• AMSA names one contact who gives consolidated feedback and written approval.

• Nothing is published without written approval. Silence is not approval.

• AMSA identifies confidential work, private addresses, embargoes and restricted material before approval.

• If an approval or input is delayed, the affected item moves to the next practical date; the fee remains due because ongoing work and capacity remain reserved.

6. Ownership and accounts

AMSA owns and controls its domain, website, analytics, business profiles and social accounts. 404200 receives the minimum administration access needed. After payment, AMSA owns final approved content, graphics and website files created specifically for AMSA. 404200 keeps its pre-existing tools, methods, monitoring systems, templates and reusable code while granting AMSA the rights needed to use the delivered work.

7. External costs and results

Hosting, domains, advertising, premium software, photography, translation, paid placement, publication fees and memberships are paid by AMSA only after written approval. Search engines, platforms, publishers and directories control ranking, indexing, reach, reviews, account approval and publication. 404200 promises the defined work and reporting, not a particular ranking, follower number, backlink, enquiry volume or commercial result.

8. Ending the agreement

The Client may end this agreement at any time by written notice. Work stops at the end of the current paid month unless the parties agree an earlier date. 404200 will refund any unused complete prepaid months within 14 days after subtracting

completed work and any external costs already approved by the Client. Either party may end immediately if the other commits a serious breach and does not correct it within seven days after written notice.

On ending, 404200 will provide completed paid-for materials, remove its access and support a reasonable orderly handover. Amounts already due for completed work remain payable.

9. Confidentiality and changes

Both parties keep non-public project, business and access information confidential and use it only for this engagement. Any change to the fee, main scope or payment choice must be agreed in writing. Email is sufficient for routine priorities, approvals and scheduling.

10. Governing law

This agreement is governed by the laws of the Republic of Cyprus. The parties will first try to resolve any disagreement directly.

Signatures

By signing, both parties accept this agreement and the selected payment option.

FOR 404200	FOR AMSA ARCHITECTS
Legal name:	Legal name:
Representative:	Representative:
Title:	Title:
Signature / typed name:	Signature / typed name:
Date:	Date: